

INVOICE FOR MES BULK NOTIFICATION APPLICATION DEVELOPMENT

NO #0178

PREPARED FOR

PREPARED DATE

Jul 25, 2024

MES TECH LTD COMPANY

123 CUSTOMER STREET CUSTOMER CITY, ST 12345

ITEM/SERVICE	QTY	PRICE (GHC)	AMOUNT (GHC)
Hosting	1	400.00	400.00
User Portal WEB DEVELOPMENT	1	7,000.00	7,000.00
Backed and Admin Portal WEB DEVELOPMENT AND BACKEND SETUP	1	12,200.00	12,200.00
USSD Application BACKEND APPLICATION DEVELOPMENT	1	9,000.00	9,000.00
Integrations and Connectivity Setup 3RD PARTY INTEGRATIONS AND CONNECTIVITY SETUP	2	5,000.00	10,000.00
Testing (SIT & UAT) INTERNAL AND EXTERNAL TESTS OF APPLICATIONS	2	1,000.00	2,000.00

Deployment, Automation and Post GoLive Changes CONTINUOUS TESTING	1	7,500.00	7,500.00
TOTAL			48,100.00
			48,100.00

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

- 1. Application development of both applications are estimated to take 1 month and 2 weeks. This is subject to change depending on tests.
- 2. Development to be done in 3 phases, testing each phase thoroughly on completion.
- 3. A 30% deposit of the total amount would be required for phase 1.
- 4. Payment Details:

BANK: GCB

ACCOUNT NAME: Bede Adawe Abbe ACCOUNT NUMBER: 2011010274800

Prepared By:

Bede Abbe	25/07/2024
NAME	DATE

